From: Dobson, Barbara

To: Fields, Annette

Cc: Strickland, Ray

Subject: RE: EP-S5-15-01 TO# 68HE0419F0078 (Westside Lead (Pb) Site)_Accura Engineering & Consult Inc
Date: Wednesday, September 4, 2019 12:22:21 PM

Attachments: EP-S5-15-01 TO# 68HE0419F0078 (Westside Lead Site) Accura Engineering & Consult Inc.pdf

ESSV New TO PWS Westside Lead 082219.pdf

FYI

From: Oxford, Russell <Oxford.Russell@epa.gov>

Sent: Wednesday, September 4, 2019 11:46 AM

To: Julia E Green <jgreen@accura.com>

Cc: Prashanthi Reddy <preddy@accura.com>; Dobson, Barbara <Dobson.Barbara@epa.gov>;
Pigram, Michael <Pigram.Michael@epa.gov>; Owens, Pamela <owens.pamela@epa.gov>; Group
DDC-Customer <DDC-Customer@epa.gov>

Subject: EP-S5-15-01 TO# 68HE0419F0078 (Westside Lead (Pb) Site) Accura Engineering & Consult
Inc

Julie,
For your records, | have attached a copy of a new ESS Task Order.
Please acknowledge receipt

Thank you.

RUSSELL T. OXFORD, M.S.

Contracting Officer

U.S. Environmental Protection Agency
Region 4, Acquisition Management Section
61 Forsyth Street SW

Atlanta, GA 30303

Phone: 404-562-8038

Email: oxford.russell@epa.gov

'\."IEP ::Eﬁnsl'nt;l:;l Protection Agency

fo profect human health and [o saleguard the nalural environmont
CONFIDENTIALITY NOTICE: ***This email may contain confidential business information (CBI) and/or source selection information.
Use of the information and attachments is restricted in accordance with the Federal Acquisition Regulations (FAR) Subpart 3.104-4+**
This message is intended exclusively for the individual(s) or entity(s) to whom or to which it is addressed. This communication may contain

information that is proprietary, privileged, pre-decisional, confidential or otherwise legally exempt from disclosure. If you are not the named
addressee, you are not authorized to read, print, retain, copy, or disseminate this message or any part of it. If you have received this message in

error, please notify the sender immediately by e-mail and delete all copies of the message.


mailto:Dobson.Barbara@epa.gov
mailto:/o=ExchangeLabs/ou=Exchange Administrative Group (FYDIBOHF23SPDLT)/cn=Recipients/cn=459e7ada28b949cba316fc34e635d0be-Fields, Annette
mailto:Strickland.Ray@epa.gov
mailto:oxford.russell@epa.gov

ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

R

1. DATE OF ORDER 2. CONTRACT NO. If/any)

EP-S5-15-0

6. SHIP TO:

a. NAME OF CONSIGNEE

09/04/2019 0405/15/500122
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
68HE0419F0078 PR-R4-19-00483

Region 4

5. ISSL{ING OFFICE (Address correspondence to)
Region 4

US Environmental Protection Agency
Atlanta Federal Center
61 Forsyth Street, SW

b. STREET ADDRESS
US Environmental Protection Agency

Atlanta Federal Center
61 Forsyth Street, SW

Atlanta GA 30303-3104 c. CITY d. STATE | e. ZIP CODE
Atlanta GA  |30303-3104
7.7T0: PRASHANTHI REDDY f. SHIP VIA

a. NAME OF CONTRACTOR
ACCURA ENGINEERING AND CONSULTING SERVICES, INC.

8. TYPE OF ORDER

b. COMPANY NAME

D a. PURCHASE b. DELIVERY

c. STREET ADDRESS
3342 INTERNATIONAL PARK DR

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is
subject to instructions contained on
this side only of this form and is

d. CITY

e. STATE

f. ZIP CODE

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if

issued subject to the terms and
conditions of the above-numbered
contract.

ATLANTA GA 30316

anv. includina deliverv as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
Region 4 - Superfund Office

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D c. DISADVANTAGED

D f. SERVICE-DISABLED g. WOMEN-OWNED SMALL BUSINESS (WOSB)
VETERAN-OWNED ELIGIBLE UNDER THE WOSB PROGRAM

X |d. WOMEN-OWNED

h. EDWOSB

12. F.0.B. POINT
l:l e. HUBZone

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE 05/18/202 6
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) (d) (e ) (9)
DUNS Number: 168562267
Task Order Type: Time and Materials
All invoices are approved by the contract
base level COR.
COR: Barbara (Niecy) Dobson
Phone 404-562-8878
Continued
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h)
TOTAL
(Cont.
pages)

21. MAIL INVOICE TO:

a. NAME

RTP Finance Center
SEE BILLING

$5,000.00 ‘

INSTRUCTIONS | b. STREET ADDRESS
ON REVERSE | (or P.O. Box)

US Environmental Protection Agency
RTP-Finance Center (AA216-01) 17(i)
109 TW Alexander Drive

www2 .epa.gov/financial/contracts

GRAND
TOTAL

$5,000.00

d. STATE e. ZIP CODE
NC 27711

c. CITY
Durham
22. UNITED STATES OF 09/04/2019
AMERICA BY (Signature) = oo
et

23. NAME (Typed)
Russell Oxford
ELECTROMIC
siomaTure | TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213(f)





ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  [CONTRACT NO
09/04/2019 |EP-S5-15-01/0405/15/500122

ORDER NO.
68HE0419F0078

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(©

UNIT

(d)

UNIT
PRICE

AMOUNT QUANTITY
ACCEPTED
(f) (@)

0001

TOCOR: ANNETTE W. FIELDS Max Expire Date:
05/18/2020

Admin Office:

Region 4

US Environmental Protection Agency
Atlanta Federal Center

61 Forsyth Street, SW

Atlanta GA 30303-3104

Accounting Info:
18-T-04D-000EC7-2505-C482QVv00-C001-1904DK900
7-001 BFY: 18 Fund: T Budget Org: 04D
Program (PRC): OOOEC7 Budget (BOC): 2505
Job #: C482QvV00 Cost: CO01l DCN - Line ID:
1904DK9007-001

Period of Performance: 09/04/2018 to
05/18/2020

This Task Order is issued to initiate a
Potentially Responsible Party (PRP) Search
at the Westside Lead (Pb) Site, as defined
in the attached Performance Work Statement
(PWS) dated 08/22/2019. The initial funding
is allocated to conduct a scoping meeting
and/or site survey. Allowable costs to
conduct a scoping meetings include Labor,
ODC, Travel and G&A costs. The contractor
shall submit finalized Staffing Plans and
Cost Proposals to the Agency within 15
business days after the scheduled scoping
meeting, in accordance with applicable
terms and conditions of the Region 4,
Enforcement Support Services (ESS)
contract. The Task Order is definitized
within 90 days following award. Reference
EPA Contract Number EP-S5-15-01 for clauses
that are applicable to this Task Order.

R R e R I S I R S b I S I I b I S I e I b I I S b I b S b b b S b S
Email invoices to: DDC-KInvoices@epa.gov.
The subject line of email messages shall
include the invoice number, the U.S.
Government contract, and the applicable

Task Order number.

Continued

5,000.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

$5,000.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 4/2006)
Prescribed by GSA FAR (48 CFR) 53.213(f)





ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 3
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER CONTRACT NO. ORDER NO.
09/04/2019 |EP-S5-15-01/0405/15/500122 68HE0419F0078
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) () (9)

For payment information and customer
services, contact the RTP Finance Center
Customer Service line at (919) 541-0616, or
by email at FSBCustomerServ@epa.gov,
reference your Task Order number.

For additional information, wvisit the
website:
https://www.epa.gov/financial/contracts

Invoices are processed in accordance with
the Prompt Payment Act (31 U.S.C. 3903) and
Office of Management and Budget (OMB)

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $0.00
AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rev. 4/2006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) 53.213(f)






PERFORMANCE WORK STATEMENT
for
ENFORCEMENT SUPPORT SERVICES

Westside Lead Superfund Site
Atlanta, Fulton County, Georgia
Site ID Number: C482
CERCLIS ID Number: GAN000407160

U.S. EPA Region 4 Contract # EP-S5-15-01
Task Order #: 6SHE0419F0078

August 22,2019
INTRODUCTION
I. BACKGROUND

The purpose of this Task Order (TO) is to conduct an Industrial Survey and Address
Verifications at the Westside Lead Superfund Site (the Site). This Performance Work Statement
(PWS) sets forth the framework and requirements for this TO. The goal is to perform the
functions listed below of a Baseline PRP Search to gather evidentiary information on PRPs, with
regard to liability and viability, and to conduct address verifications for the purpose of access for
use in Superfund enforcement actions. The period of performance is the date of award through
May 18, 2020, to include a 90-day extension beyond the contract expiration date in accordance
with contract section [-73, FAR Clause 52.216-22, Indefinite Quantity (OCT 1995).

The contractor is advised that the initial tasking is for the preparation of a baseline PRP Search
and a subsequent modification may be considered for additional activities upon the approval of
the staffing plan or baseline PRP Search.

SITE DESCRIPTION

In 2018, while performing research for a Doctoral thesis, a student from Emory University
collected soil samples from gardens throughout Metro Atlanta, including urban gardens in
Atlanta’s west-side neighborhoods. The student used an X-ray fluoroscope (XRF) to screen the
soil for heavy metal contamination. Results at several parcels on the west side were above the
EPA Removal Management Level (RML) for lead in residential soil of 400 parts per million
(ppm). Additional investigation led to the discovery of industrial smelting waste (slag) on at least
2 lots around Elm Street in English Avenue. This slag is a confirmed source of at least some of
the heavy metal contamination. The Emory University student sent a report to an EPA Region 4
employee that is also an instructor at Emory. EPA consulted with Georgia’s Environmental
Protection Division (EPD) and in December of 2018, EPD requested EPA conduct a Removal
Site Investigation.
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EPA will be conducting a Removal Site Investigation to address contamination related to the
application or illegal dumping of slag in the English Avenue community. EPA selected a two-
block area surrounding the slag piles, encompassing sixty properties, for further investigation.
EPA is in the process of obtaining access agreements with the property owners and generating a
sampling plan. EPA will collect and analyze soil samples from the properties and inform the
residents/owners of the results. Although no final plans are yet in place, it is anticipated that soils
above the RML will be excavated to protect the health of the residents. If the sampling indicates
additional properties are impacted, the study area will be expanded as necessary until EPA feels
the contamination is completely delineated. Currently, no responsible parties have been
identified, but EPA investigators continue to research historical information to determine the
source of the slag.

Project Planning

Project planning and managerial support involves planning for the execution and overall
management of this TO. The technical and managerial activities required to develop the baseline
PRP Search and the associated costs shall be developed during the planning phase and detailed in
the staffing plan and cost estimate.

STAFFING PLAN

Prepare and submit a staffing plan that includes a detailed description of the tasks activities,
performance monitoring, and overall management strategy. Typical activities involved in
preparing the staffing plan include, but are not limited to the following:

e Contacting the Task Order Contracting Officer Representative (TOCOR) within five (5)
working days of Task Order award to schedule the scoping meeting to be held at the
U.S. EPA Region 4 Office in Atlanta, GA.

e Preparing and submitting a final staffing plan within fifteen (15) working days after the

scoping meeting and/or site visit. The staffing plan shall include a detailed description of
the technical approach for the baseline PRP search activities in accordance with the TO.

e Preparing the estimated cost to complete the TO, including subcontractor costs.

e Negotiating and preparing a revised staffing plan, if the contractor fails to meet the
Region’s minimum standards.

Project Management and Reporting
PROJECT MANAGEMENT

The contractor shall perform activities required to effectively manage the TO. These activities
include, but are not limited to the following:
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e Monitoring cost and progress

e Preparing and submitting monthly progress reports that document monthly and
cumulative cost, performance status, and technical progress

e Preparing and submitting monthly invoices in accordance with the level of detail as
specified in the contract

e Participating in meetings; preparing and submitting meeting summaries

e Reviewing background documents as directed by EPA

TASK 1 POTENTIALLY RESPONSIBLE PARTY (PRP) SEARCHES

PRP Search

The Contractor shall perform a baseline PRP Search analysis that shall include the following
activities:

1) Review files, collect records and compile public records pertaining to the Site
2) Evaluate Corporate PRPs
3) Perform Title Search
(a) obtain specific title documents or parcel maps,
(b) conduct title search from the first industrial use and obtain all documents
for this period that indicate current and/or past owner, lessors, and lessees,
(©) Review and analyze all title documents in order to determine the
ownership and condition of title during the period of operation (This may
also include the preparation of title tree diagrams and accompanying
narrative report),
(d) Provide copies of title documents and a memorandum discussing
conclusions of title analysis
4) Regulatory History Search and Technical Search
5) Conduct business status and financial research
6) Prepare PRP Search Report

1.1  Information Gathering/Records Collection Activities

The contractor shall provide document management assistance to the EPA TOCOR. This may
include but is not limited to the location, retrieval, transportation, restoration, indexing, security
and reorganization of the Site records.

1.2 PRP Name and Address Verification

The contractor shall research address and verification of addresses as directed by the TOCOR.

1.4  Analysis of PRP Search Information for Evidence of Liability
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The Contractor shall collect and summarize information in support of enforcement actions to be
taken by the Agency.

1.6 Corporate Research and Financial Assessments

The Contractor shall provide support to the Agency by building a case involving parent
corporation, subsidiary liability, and ability-to-pay analyses as specified in the TO.

1.7  Investigations

The Contractor shall identify and pursue investigative leads, including locating individuals who
may be knowledgeable about the site operations and waste-handling practices (e.g., current and
former site employees), as well as PRPs (individuals and businesses) and their assets.

1.8 Title Searches

The Contractor shall conduct a title search or title commitment in order to identify past and
present site owners (including lessees and operators), as well as owners of properties adjacent to
the site and deliver to the Agency a Title Search Report/Industrial Survey summarizing the
ownership history of the property(ies) involved.

Industrial Survey

Identify what businesses may have operated in the downtown metro Atlanta area within a 10
miles radius of the site from the 1900s to present that may have produced slag or lead. Identify
current and historical businesses within EPA approved area. Per the local librarian, City
Directories, Google Earth database, telephone books, historical maps, County Library, GIS File,
Sanborn Maps, Internet, State Records, etc. will be researched to determine origin of
contamination. Relevant city/county offices will be contacted to obtain (i.e., Zoning
Department, Planning Department, etc.). Preparation of a report including a listing of entities
identified and a summary of the research conducted.

1.10  PRP Search Report

The Contractor shall organize the information collected during the course of the tasked PRP
search activities described above into a PRP Search Report that conforms to the standards
described in the 2009 PRP Search Manual, as revised.

TASK ORDER CLOSE-OUT

The contractor shall perform the necessary activities to close out the TO in accordance with the
contract requirements. Typical activities include, but are not limited to the following:

e Packaging and returning documents to the government
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e Preparing the closeout report in accordance with Regional guidance or other procedures
as specified in the TO

Place of Performance

The work shall be performed at the Contractor’s site. Meetings shall be held in Region 4 Office
or at the contractor’s office.

Performance Measures and Expectation

Performance Measures

a) Clarity

b) Completeness
C) Cost

d) Quality

e) Timeliness

Performance Expectations:

e C(Clarity — The contractor’s deliverables must be concise and to the point so that the results
of the PRP search are understandable.

e Completeness — The contractor shall capture 100% of the data elements required by the
baseline PRP Search.

e Cost — The contractor’s costs will not exceed the approved TO budget for this TO. EPA
directed staffing plan modification would result in the contractor’s revised staffing plan.

¢ Quality — The deliverable shall encompass all TO specifications and does not require
significant revision(s) due to EPA’s TOCOR finding error(s) or omission(s).

e Timeliness — 95% of all deliverables are received on time in accordance with the due date
of the deliverable.

REPORTING

The contractor shall follow the requirements in the contract PWS for preparation of the monthly
progress and financial reports (MPR). Inclusive of the MPR requirements are reporting of the
technical progress, deliverable status, financial status (costs and fees) and work assignment
issues.

The contractor shall receive, on a monthly basis, feedback of the TOCOR performance reviews.
In the event that questions are raised during the monthly review process that requires additional
information/support documentation, the contractor shall respond in writing to the TOCOR with a
cc: to the PO.
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SCHEDULE OF DELIVERABLES

The contractor shall perform/submit the following tasks and deliverables at the timeframe
specified below:

Deliverable Due Date

Staffing Plan.........c.cooovvieioiiieiieceeeeeeeee e 15 days after Scoping Meeting
Title Search/Industrial Survey .........cccceeeevveriienneennee. 6 weeks after staffing plan approval
Operational History Search...........ccccoeevieiciieincieeeenenns 8 weeks after staffing plan approval
Regulatory History Search........c.cccoceeveriiniininncnnene. 8 weeks after staffing plan approval
Technical Search.........ccccoeevveiviiiiniiiieie e 8 weeks after staffing plan approval
Corporate History Research & Analysis........c..cccueenee. 8 weeks after staffing plan approval
Financial Research.........ccccccovviieeiiiiiiiiecieeeee e 9 weeks after staffing plan approval
Document Retrieval & Management ..............ccceeueee. 8 weeks after staffing plan approval
Research Addresses .......oeevveeeeieeecieeeiieeciie e 6 weeks after staffing plan approval
Draft REPOrt ......ocvveiiieiieieciiee et 8 weeks after staffing plan approval
Revision Report .......cccvveenneennene. 10 days after receipt of EPA comments for each revision
Final RePOTt .....covuiieiiiiiiiieieceeeeeee e 5 days after final revision approval
Task Order Close-Out Memorandum.............. 2 months after receipt of final deliverable

The estimated date for completion of all enforcement activities and closeout activities for this
task order is May 18, 2020.

Anticipated Travel Requirements

The Contractor will be required to travel to the EPA Regional office in Atlanta, Georgia to
retrieve and review EPA files. The Contractor, or designated sub-contractors, may be required to
travel to and from the Westside Lead (Pb) Site in Atlanta, Georgia.

U.S. EPA POC (Point of Contacts)

Annette W. Fields, Senior Civil Investigator

Environmental Protection Agency

Superfund Enforcement & Information Management Branch
61 Forsyth Street, SW

Atlanta, Georgia 30303

404-562-8893/Office

404-606-0979/EPA Cell

fields.annette(@epa.gov
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Contract Level COR / Project Officer: Barbara (Niecy) Dobson
Environmental Protection Agency

Superfund Resource Management Section

61 Forsyth Street, SW

Atlanta, Georgia 30303

404-562-8878

dobson.barbara@epa.gov

Contracting Officer (CO): Russell Oxford
Environmental Protection Agency
Acquisitions Management Section

61 Forsyth Street, SW

Atlanta, Georgia 30303

404-562-8038

oxford.russell@epa.gov
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ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

R

1. DATE OF ORDER 2. CONTRACT NO. If/any)

EP-S5-15-0

6. SHIP TO:

a. NAME OF CONSIGNEE

09/04/2019 0405/15/500122
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
68HE0419F0078 PR-R4-19-00483

Region 4

5. ISSL{ING OFFICE (Address correspondence to)
Region 4

US Environmental Protection Agency
Atlanta Federal Center
61 Forsyth Street, SW

b. STREET ADDRESS
US Environmental Protection Agency

Atlanta Federal Center
61 Forsyth Street, SW

Atlanta GA 30303-3104 c. CITY d. STATE | e. ZIP CODE
Atlanta GA  |30303-3104
7.7T0: PRASHANTHI REDDY f. SHIP VIA

a. NAME OF CONTRACTOR
ACCURA ENGINEERING AND CONSULTING SERVICES, INC.

8. TYPE OF ORDER

b. COMPANY NAME

D a. PURCHASE b. DELIVERY

c. STREET ADDRESS
3342 INTERNATIONAL PARK DR

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is
subject to instructions contained on
this side only of this form and is

d. CITY

e. STATE

f. ZIP CODE

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if

issued subject to the terms and
conditions of the above-numbered
contract.

ATLANTA GA 30316

anv. includina deliverv as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
Region 4 - Superfund Office

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D c. DISADVANTAGED

D f. SERVICE-DISABLED g. WOMEN-OWNED SMALL BUSINESS (WOSB)
VETERAN-OWNED ELIGIBLE UNDER THE WOSB PROGRAM

X |d. WOMEN-OWNED

h. EDWOSB

12. F.0.B. POINT
l:l e. HUBZone

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE 05/18/202 6
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) (d) (e ) (9)
DUNS Number: 168562267
Task Order Type: Time and Materials
All invoices are approved by the contract
base level COR.
COR: Barbara (Niecy) Dobson
Phone 404-562-8878
Continued
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h)
TOTAL
(Cont.
pages)

21. MAIL INVOICE TO:

a. NAME

RTP Finance Center
SEE BILLING

$5,000.00 ‘

INSTRUCTIONS | b. STREET ADDRESS
ON REVERSE | (or P.O. Box)

US Environmental Protection Agency
RTP-Finance Center (AA216-01) 17(i)
109 TW Alexander Drive

www2 .epa.gov/financial/contracts

GRAND
TOTAL

$5,000.00

d. STATE e. ZIP CODE
NC 27711

c. CITY
Durham
22. UNITED STATES OF 09/04/2019
AMERICA BY (Signature) = oo
et

23. NAME (Typed)
Russell Oxford
ELECTROMIC
siomaTure | TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213(f)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  [CONTRACT NO
09/04/2019 |EP-S5-15-01/0405/15/500122

ORDER NO.
68HE0419F0078

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(©)

UNIT

(d)

UNIT
PRICE

AMOUNT QUANTITY
ACCEPTED
(f) (9)

0001

TOCOR: ANNETTE W. FIELDS Max Expire Date:
05/18/2020

Admin Office:

Region 4

US Environmental Protection Agency
Atlanta Federal Center

61 Forsyth Street, SW

Atlanta GA 30303-3104

Accounting Info:
18-T-04D-000EC7-2505-C482QVv00-C001-1904DK900
7-001 BFY: 18 Fund: T Budget Org: 04D
Program (PRC): OOOEC7 Budget (BOC): 2505
Job #: C482QvV00 Cost: CO01 DCN - Line ID:
1904DK9007-001

Period of Performance: 09/04/2018 to
05/18/2020

This Task Order is issued to initiate a
Potentially Responsible Party (PRP) Search
at the Westside Lead (Pb) Site, as defined
in the attached Performance Work Statement
(PWS) dated 08/22/2019. The initial funding
is allocated to conduct a scoping meeting
and/or site survey. Allowable costs to
conduct a scoping meetings include Labor,
ODC, Travel and G&A costs. The contractor
shall submit finalized Staffing Plans and
Cost Proposals to the Agency within 15
business days after the scheduled scoping
meeting, in accordance with applicable
terms and conditions of the Region 4,
Enforcement Support Services (ESS)
contract. The Task Order is definitized
within 90 days following award. Reference
EPA Contract Number EP-S5-15-01 for clauses
that are applicable to this Task Order.

R R I R I S R S b I S I I S I S b e I b S I S b I b S b b b I b S
Email invoices to: DDC-KInvoices@epa.gov.
The subject line of email messages shall
include the invoice number, the U.S.
Government contract, and the applicable

Task Order number.

Continued

5,000.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

$5,000.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 4/2006)
Prescribed by GSA FAR (48 CFR) 53.213(f)



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 3
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER CONTRACT NO. ORDER NO.
09/04/2019 |EP-S5-15-01/0405/15/500122 68HE0419F0078
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) () (9)

For payment information and customer
services, contact the RTP Finance Center
Customer Service line at (919) 541-0616, or
by email at FSBCustomerServ@epa.gov,
reference your Task Order number.

For additional information, wvisit the
website:
https://www.epa.gov/financial/contracts

Invoices are processed in accordance with
the Prompt Payment Act (31 U.S.C. 3903) and
Office of Management and Budget (OMB)

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $0.00
AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rev. 4/2006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) 53.213(f)



PERFORMANCE WORK STATEMENT
for
ENFORCEMENT SUPPORT SERVICES

Westside Lead Superfund Site
Atlanta, Fulton County, Georgia
Site ID Number: C482
CERCLIS ID Number: GAN000407160

U.S. EPA Region 4 Contract # EP-S5-15-01
Task Order #: 6SHE0419F0078

August 22,2019
INTRODUCTION
I. BACKGROUND

The purpose of this Task Order (TO) is to conduct an Industrial Survey and Address
Verifications at the Westside Lead Superfund Site (the Site). This Performance Work Statement
(PWS) sets forth the framework and requirements for this TO. The goal is to perform the
functions listed below of a Baseline PRP Search to gather evidentiary information on PRPs, with
regard to liability and viability, and to conduct address verifications for the purpose of access for
use in Superfund enforcement actions. The period of performance is the date of award through
May 18, 2020, to include a 90-day extension beyond the contract expiration date in accordance
with contract section [-73, FAR Clause 52.216-22, Indefinite Quantity (OCT 1995).

The contractor is advised that the initial tasking is for the preparation of a baseline PRP Search
and a subsequent modification may be considered for additional activities upon the approval of
the staffing plan or baseline PRP Search.

SITE DESCRIPTION

In 2018, while performing research for a Doctoral thesis, a student from Emory University
collected soil samples from gardens throughout Metro Atlanta, including urban gardens in
Atlanta’s west-side neighborhoods. The student used an X-ray fluoroscope (XRF) to screen the
soil for heavy metal contamination. Results at several parcels on the west side were above the
EPA Removal Management Level (RML) for lead in residential soil of 400 parts per million
(ppm). Additional investigation led to the discovery of industrial smelting waste (slag) on at least
2 lots around Elm Street in English Avenue. This slag is a confirmed source of at least some of
the heavy metal contamination. The Emory University student sent a report to an EPA Region 4
employee that is also an instructor at Emory. EPA consulted with Georgia’s Environmental
Protection Division (EPD) and in December of 2018, EPD requested EPA conduct a Removal
Site Investigation.
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EPA will be conducting a Removal Site Investigation to address contamination related to the
application or illegal dumping of slag in the English Avenue community. EPA selected a two-
block area surrounding the slag piles, encompassing sixty properties, for further investigation.
EPA is in the process of obtaining access agreements with the property owners and generating a
sampling plan. EPA will collect and analyze soil samples from the properties and inform the
residents/owners of the results. Although no final plans are yet in place, it is anticipated that soils
above the RML will be excavated to protect the health of the residents. If the sampling indicates
additional properties are impacted, the study area will be expanded as necessary until EPA feels
the contamination is completely delineated. Currently, no responsible parties have been
identified, but EPA investigators continue to research historical information to determine the
source of the slag.

Project Planning

Project planning and managerial support involves planning for the execution and overall
management of this TO. The technical and managerial activities required to develop the baseline
PRP Search and the associated costs shall be developed during the planning phase and detailed in
the staffing plan and cost estimate.

STAFFING PLAN

Prepare and submit a staffing plan that includes a detailed description of the tasks activities,
performance monitoring, and overall management strategy. Typical activities involved in
preparing the staffing plan include, but are not limited to the following:

e Contacting the Task Order Contracting Officer Representative (TOCOR) within five (5)
working days of Task Order award to schedule the scoping meeting to be held at the
U.S. EPA Region 4 Office in Atlanta, GA.

e Preparing and submitting a final staffing plan within fifteen (15) working days after the

scoping meeting and/or site visit. The staffing plan shall include a detailed description of
the technical approach for the baseline PRP search activities in accordance with the TO.

e Preparing the estimated cost to complete the TO, including subcontractor costs.

e Negotiating and preparing a revised staffing plan, if the contractor fails to meet the
Region’s minimum standards.

Project Management and Reporting
PROJECT MANAGEMENT

The contractor shall perform activities required to effectively manage the TO. These activities
include, but are not limited to the following:
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e Monitoring cost and progress

e Preparing and submitting monthly progress reports that document monthly and
cumulative cost, performance status, and technical progress

e Preparing and submitting monthly invoices in accordance with the level of detail as
specified in the contract

e Participating in meetings; preparing and submitting meeting summaries

e Reviewing background documents as directed by EPA

TASK 1 POTENTIALLY RESPONSIBLE PARTY (PRP) SEARCHES

PRP Search

The Contractor shall perform a baseline PRP Search analysis that shall include the following
activities:

1) Review files, collect records and compile public records pertaining to the Site
2) Evaluate Corporate PRPs
3) Perform Title Search
(a) obtain specific title documents or parcel maps,
(b) conduct title search from the first industrial use and obtain all documents
for this period that indicate current and/or past owner, lessors, and lessees,
(©) Review and analyze all title documents in order to determine the
ownership and condition of title during the period of operation (This may
also include the preparation of title tree diagrams and accompanying
narrative report),
(d) Provide copies of title documents and a memorandum discussing
conclusions of title analysis
4) Regulatory History Search and Technical Search
5) Conduct business status and financial research
6) Prepare PRP Search Report

1.1  Information Gathering/Records Collection Activities

The contractor shall provide document management assistance to the EPA TOCOR. This may
include but is not limited to the location, retrieval, transportation, restoration, indexing, security
and reorganization of the Site records.

1.2 PRP Name and Address Verification

The contractor shall research address and verification of addresses as directed by the TOCOR.

1.4  Analysis of PRP Search Information for Evidence of Liability
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The Contractor shall collect and summarize information in support of enforcement actions to be
taken by the Agency.

1.6 Corporate Research and Financial Assessments

The Contractor shall provide support to the Agency by building a case involving parent
corporation, subsidiary liability, and ability-to-pay analyses as specified in the TO.

1.7  Investigations

The Contractor shall identify and pursue investigative leads, including locating individuals who
may be knowledgeable about the site operations and waste-handling practices (e.g., current and
former site employees), as well as PRPs (individuals and businesses) and their assets.

1.8 Title Searches

The Contractor shall conduct a title search or title commitment in order to identify past and
present site owners (including lessees and operators), as well as owners of properties adjacent to
the site and deliver to the Agency a Title Search Report/Industrial Survey summarizing the
ownership history of the property(ies) involved.

Industrial Survey

Identify what businesses may have operated in the downtown metro Atlanta area within a 10
miles radius of the site from the 1900s to present that may have produced slag or lead. Identify
current and historical businesses within EPA approved area. Per the local librarian, City
Directories, Google Earth database, telephone books, historical maps, County Library, GIS File,
Sanborn Maps, Internet, State Records, etc. will be researched to determine origin of
contamination. Relevant city/county offices will be contacted to obtain (i.e., Zoning
Department, Planning Department, etc.). Preparation of a report including a listing of entities
identified and a summary of the research conducted.

1.10  PRP Search Report

The Contractor shall organize the information collected during the course of the tasked PRP
search activities described above into a PRP Search Report that conforms to the standards
described in the 2009 PRP Search Manual, as revised.

TASK ORDER CLOSE-OUT

The contractor shall perform the necessary activities to close out the TO in accordance with the
contract requirements. Typical activities include, but are not limited to the following:

e Packaging and returning documents to the government
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e Preparing the closeout report in accordance with Regional guidance or other procedures
as specified in the TO

Place of Performance

The work shall be performed at the Contractor’s site. Meetings shall be held in Region 4 Office
or at the contractor’s office.

Performance Measures and Expectation

Performance Measures

a) Clarity

b) Completeness
C) Cost

d) Quality

e) Timeliness

Performance Expectations:

e C(Clarity — The contractor’s deliverables must be concise and to the point so that the results
of the PRP search are understandable.

e Completeness — The contractor shall capture 100% of the data elements required by the
baseline PRP Search.

e Cost — The contractor’s costs will not exceed the approved TO budget for this TO. EPA
directed staffing plan modification would result in the contractor’s revised staffing plan.

¢ Quality — The deliverable shall encompass all TO specifications and does not require
significant revision(s) due to EPA’s TOCOR finding error(s) or omission(s).

e Timeliness — 95% of all deliverables are received on time in accordance with the due date
of the deliverable.

REPORTING

The contractor shall follow the requirements in the contract PWS for preparation of the monthly
progress and financial reports (MPR). Inclusive of the MPR requirements are reporting of the
technical progress, deliverable status, financial status (costs and fees) and work assignment
issues.

The contractor shall receive, on a monthly basis, feedback of the TOCOR performance reviews.
In the event that questions are raised during the monthly review process that requires additional
information/support documentation, the contractor shall respond in writing to the TOCOR with a
cc: to the PO.
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SCHEDULE OF DELIVERABLES

The contractor shall perform/submit the following tasks and deliverables at the timeframe
specified below:

Deliverable Due Date

Staffing Plan.........c.cooovvieioiiieiieceeeeeeeee e 15 days after Scoping Meeting
Title Search/Industrial Survey .........cccceeeevveriienneennee. 6 weeks after staffing plan approval
Operational History Search...........ccccoeevieiciieincieeeenenns 8 weeks after staffing plan approval
Regulatory History Search........c.cccoceeveriiniininncnnene. 8 weeks after staffing plan approval
Technical Search.........ccccoeevveiviiiiniiiieie e 8 weeks after staffing plan approval
Corporate History Research & Analysis........c..cccueenee. 8 weeks after staffing plan approval
Financial Research.........ccccccovviieeiiiiiiiiecieeeee e 9 weeks after staffing plan approval
Document Retrieval & Management ..............ccceeueee. 8 weeks after staffing plan approval
Research Addresses .......oeevveeeeieeecieeeiieeciie e 6 weeks after staffing plan approval
Draft REPOrt ......ocvveiiieiieieciiee et 8 weeks after staffing plan approval
Revision Report .......cccvveenneennene. 10 days after receipt of EPA comments for each revision
Final RePOTt .....covuiieiiiiiiiieieceeeeeee e 5 days after final revision approval
Task Order Close-Out Memorandum.............. 2 months after receipt of final deliverable

The estimated date for completion of all enforcement activities and closeout activities for this
task order is May 18, 2020.

Anticipated Travel Requirements

The Contractor will be required to travel to the EPA Regional office in Atlanta, Georgia to
retrieve and review EPA files. The Contractor, or designated sub-contractors, may be required to
travel to and from the Westside Lead (Pb) Site in Atlanta, Georgia.

U.S. EPA POC (Point of Contacts)

Annette W. Fields, Senior Civil Investigator

Environmental Protection Agency

Superfund Enforcement & Information Management Branch
61 Forsyth Street, SW

Atlanta, Georgia 30303

404-562-8893/Office

404-606-0979/EPA Cell

fields.annette(@epa.gov
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Contract Level COR / Project Officer: Barbara (Niecy) Dobson
Environmental Protection Agency

Superfund Resource Management Section

61 Forsyth Street, SW

Atlanta, Georgia 30303

404-562-8878

dobson.barbara@epa.gov

Contracting Officer (CO): Russell Oxford
Environmental Protection Agency
Acquisitions Management Section

61 Forsyth Street, SW

Atlanta, Georgia 30303

404-562-8038

oxford.russell@epa.gov
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